Anticipated Quarterly Requests For Proposals - October 1, 2006, through December 31, 2006

Service |[Service Prequalification . . . i ) Overseeing Region, TSC, or Central |Anticipated Start| Anticipated
Type Classification/Work Type Location of Project/Route County Brief Description of Project Office Area Date REP Date

Design Roadway Rehabilitation & Rural 1-94 from Freer Rd to Parker Rd cosl Mill & 2 course overlay, widen paved shoulders, upgrade Fletcher Rd ramps | Brighton TSC 3/1/2007 10/1/2006
Freeways Washtenaw

Design Roadway Rehabilitation & Rural US-23 & Geddes Interchange cosl Center left turn lane, upgrade ramp terminals and storage lane Brighton TSC 4/1/2007 10/1/2006
Freeways Washtenaw

Design Roadway Rehabilitation & Rural 1-75 thru Monroe Co C058 Monroe Scoping Brighton TSC 5/1/2007 11/1/2006
Freeways

-Fr’lr‘::zing Feasibility Study Trenton C082 Wayne Grade railroad separation @ Fort St. (CM railroad @M-85) Bureau of Transportation Planning 3/1/2007 12/1/2006

Trans_ Access Management Statewide cosa Yarlous Evaluation of the Michigan Access Management Program Bureau of Transportation Planning 3/1/2007 12/2/2006

Planning Counties

Trans ] - co47 ; . - - — - .

. Traffic Studies uUs-23 L Assist MDOT in completing strategic components of a feasibility study. Bureau of Transportation Planning 12/1/2006 10/1/2006

Planning Livingston

Construction . . Multiple Locations throughout C084 Various As-needed aggregate inspection and testing on multiple locations throughout .

Engineering Aggregate Inspection & Testing Cadillac TSC Counties Cadillac TSC. May be combined with other I1&T requests. Cadillac TSC 41172007 12/112006

Construction . . - Multiple Locations throughout C084 Various As-needed density inspection and testing on multiple locations throughout the .

Engineering Density Inspection & Testing Cadillac TSC Counties Cadillac TSC. May be combined with other I1&T requests. Cadillac TSC 41172007 12/112006

Construction Multiple Locations throughout C084 Various As-needed concrete inspection and testing on multiple locations thoughout the .

Engineering Portland Cement Concrete I&T Cadillac TSC Counties Cadillac TSC. May be combined with other I1&T requests. Cadillac TSC 41172007 12/112006

Construction . . Multiple Locations throughout C084 Various As-needed office tech/lead tech/local government project reviews on multiple .

Engineering Technical Assistance Cadillac TSC Counties projects throughout the Cadillac TSC. Cadillac TSC 41172007 121112006

Con_strucfnon Construction Staking Mult_|ple Locations throughout C084 _Vanous As- needed construction staking on multiple projects throughout the Cadillac Cadillac TSC 41112007 12/1/2006

Engineering Cadillac TSC Counties TSC

COn.StI'UCT(IOH Road Construction Engineering US-31 from M-22 to Bear Lake COS:.L FU”.COHSUUCIIOH inspection, testing and staking including as-needed project Cadillac TSC 4/15/2007 12/1/2006

Engineering Manistee engineer .

Construction | . . - Multiple Locations throughout C084 Various As-needed bituminous paving inspection and sampling on multiple locations )

Engineering Bituminous Pavement Inspection Cadillac TSC Counties throughout Cadillac TSC Cadillac TSC 5/1/2007 12/1/2006

Construction . . ; . " ; ) .

Engineering Bridge Construction Engineering M-25 over Wiscoggin Creek C079 Tuscola Full CE, bridge removal and replacement Cass City TSC 5/7/2007 10/1/2006

Construction . . . . ] : ) .

Engineering Bridge Construction Engineering M-46/M-19 over Cass River C074 Sanilac Full CE, bridge removals and replacements Cass City TSC 5/7/2007 10/1/2006

Construction . . . . . .

Engineering Bridge Construction Engineering M-25 over Mud Creek C032 Huron Full CE, bridge removal and replacement Cass City TSC 6/4/2007 10/1/2006

Construction . . ; . . . ) . - .

Engineering Bridge Construction Engineering M-25 over Quanicassee River CO079 Tuscola Full CE, bridge repairs and painting Cass City TSC 6/4/2007 10/1/2006

Con.strucfflon Road Construction Engineering N_I-15,. M'46. to th? S"Tg'“aw Co. C079 Tuscola Full CE, roadway paving, storm sewer and safety upgrades Cass City TSC 6/4/2007 10/1/2006

Engineering Line, including Richville
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Con.strucFlon Bridge Construction Engineering M-25 over Sebewalng River and M- €032 Huron Full CE, bridge superstructure replacement, and bridge removal and Cass City TSC 6/25/2007 10/1/2006
Engineering 25 over Pigeon River replacement
Construction ) . . . . . ) . - .
Engineering Bridge Construction Engineering M-25 over Indian Creek C074 Sanilac Full CE, bridge repairs and painting Cass City TSC 9/4/2007 10/1/2006
Construction . . . ) C084 Various . . . . . -
: ) Road Construction Engineering Statewide h Ride Quality Measurement for Construction Projects Construction & Technology Division 1/1/2007 10/1/2006
Engineering Counties
Design Short & Medium Span Bridges M-50 C023 Eaton  Design for Culvert Replacement Design Support Division 12/1/2006 10/1/2006
Design Short & Medium Span Bridges 1-696 ggif;nd Design for a Pedestrian Bridge replacement & an epoxy overlay Design Support Division 12/1/2006 10/1/2006
Design Short & Medium Span Bridges M-39 C082 Wayne 29 bridges - Superstructure' replacements, Deck replacements, deck patching, Design Support Division 12/1/2006 10/1/2006
overlays, substructure repairs
Design Road Design Surveys M-39, McNichols Road to M-10 C082 Wayne Complete road design survey Design Support Division 12/4/2006 10/10/2006
; . - C084 Various . . A
Design Road Design Surveys State Wide Counties As-needed survey services Design Support Division 1/1/2007 11/1/2006
. . C073 . . . A
Design Road Design Surveys 1-675 Saginaw Undetermined at this time Design Support Division 2/1/2007 11/1/2006
Design Complex Urban Freeway Design M-8 C082 Wayne Mill & Fill Detroit TSC 3/15/2006 11/1/2006
Design Road Design Surveys M-39 C082 Wayne HMA overlay - JTS & crack repairs Detroit TSC 12/1/2006 10/1/2006
Construction . . . . ] . I . .
Engineering Bridge Construction Engineering 1-196 @ Baldwin C070 Ottawa Bridge replacement/rehabilitation and road reconstruction Grand Rapids TSC 4/1/2007 11/1/2006
Construction . . . ] . T . .
Engineering Road Construction Engineering 1-196 @ Baldwin C070 Ottawa Bridge replacement/rehabilitation and road reconstruction Grand Rapids TSC 4/1/2007 11/1/2006
Construction . . . Road reconstruction, concrete pavement repairs and bridge joint )
- ) Road Construction Engineering US-131 Ann to North Park C041 Kent . Grand Rapids TSC 4/1/2007 10/1/2006
Engineering replacements, and deck patching
Construction . . . . . I .
Engineering Road Construction Engineering US-131 West River to 10 Mile C041 Kent Road rehabilitation (concrete overlay) Grand Rapids TSC 4/1/2007 10/1/2006
Construction ) . . . Michigan over Division . . )
Engineering Bridge Construction Engineering (US-131BR) C041 Kent  Bridge replacement and road reconstruction Grand Rapids TSC 4/1/2007 11/1/2006
Congtrucpon Bituminous Pavement Inspection Michigan over Division C041 Kent  Bridge replacement and road reconstruction Grand Rapids TSC 4/1/2007 11/1/2006
Engineering (US-131BR)
Construction | .~ . . . . . . . )
Engineering Bituminous Pavement Inspection Chicago Drive (Old M-21) CO070 Ottawa Mill and resurface, drainage, and guardrail Grand Rapids TSC 4/1/2007 11/1/2006
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Congtrucpon Bridge Construction Engineering 1-196 from Lane west to ~Market | C041 Kent Br'ldge rehgblllta.tmln, bridge steel beam repairs, bridge joint replacements and Grand Rapids TSC 6/1/2007 12/1/2006
Engineering bridge partial painting
Construction . . . 1-96, M-11, M-37@US-131 and N .
Engineering Road Construction Engineering 1-196@M-45 C041 Kent  Freeway lighting Grand Rapids TSC 6/1/2007 12/1/2006
Design Roads and Streets M._l.l.’ E. of US-131 to W. of C041 Kent  Reconstruction Grand Rapids TSC 12/1/2006 10/1/2006
Division Ave.
Design Specialty Walls/Slopes zﬂaz ;)Ec;ir?'r Division to 1050" E. of C041 Kent  Construction of a sound wall extension Grand Rapids TSC 12/1/2006 10/1/2006
Design Complex Urban Freeway Design 1-196, Grand River to Fuller Ave.  C041 Kent Reconstruction/realignment of roadway Grand Rapids TSC 2/1/2007 12/1/2006
Design Road Design Surveys Various in Grand Region C041 Kent  As-needed design survey services Grand Region 11/1/2006 10/1/2006
Construction Various routes within these €084 Various
: ) Road Construction Engineering counties; Mecosta, Montcalm, and ’ Various roadway rehabiliation projects Howard City TSC 3/1/2007 12/1/2006
Engineering lonia Counties
Design Roadway Rehabilitation & Rural US-127 from White Rd to Lomis Rd cos8 Resurfacing and paved shoulder widening Jackson TSC Unknown 12/1/2006
Freeways Jackson
Traffic & Traffic Signal Operations Various locations throughout €046 County-wide signal optimization Jackson TSC Unknown 12/1/2006
Safety Lenawee Co. Lenawee
Traffic & Traffic Signal Operations Four locations in Lenawee Co. €046 Signal upgrade in interconnection Jackson TSC Unknown 12/1/2006
Safety Lenawee
. CO078 St . .
Design Roads and Streets TBD Joseph M-60 in Mendon and US-31 from Holland to 1-196 in Allegan County Kalamazoo TSC 12/1/2006 10/1/2006
Cong trucFlon Technical Assistance Var|qus locations throughout cosa yarlous As-needed technical assistance Lansing TSC 12/31/2006 10/2/2006
Engineering Lansing TSC Counties
. Roadway Rehabilitation & Rural 1-69 from 1-96 to Airport Rd & M-99 C084 Various ) .
Design Freeways from Holt Rd to Victor Ave Counties Roadway Scoping Lansing TSC 3/1/2007 11/1/2006
Design Roadway Rehabilitation & Rural Vanqus locations throughout C084 Yarlous As-needed design services Lansing TSC 3/1/2007 11/1/2006
Freeways Lansing TSC Counties
Design Roadway Rehabilitation & Rural M-53, 34 Mile to Boardman €050 Reconstruction of M-53 including widening for center left turn lane Macomb TSC 6/1/2007 12/8/2006
Freeways Macomb
Design Roadway Rehabilitation & Rural Regionwide cosa yarlous Road project scoping Metro Region 12/18/2006 10/3/2006
Freeways Counties
. . . . ) C084 Various , . ) . .
Design Short & Medium Span Bridges Regionwide Counties Bridge project scoping Metro Region 12/18/2006 10/3/2006
Other Complex Urban Freeway Design 1-75 from 12 Mile to M-59 ggilg;nd An engineering report Metro Region 11/15/2006 10/20/2006
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Traffic & ) . ) C063 . . )
Safety Traffic Operations Studies M-102 / 1-696 Oakland Develop concept of operations for Integrated Corrridor Management System |Metro Region 11/1/2006 10/1/2006
Transl Access Management M-3/M-19, from 8 Mile to Richmond €050 Study to examine access issues and traffic operations on M-3/M-19 in Metro Region 2/1/2007 11/1/2006
Planning Macomb Macomb County.
Transl Corridor Studies U.S. 12, City of Inkster (from Beech- C082 Wayne A congeptual corrldgr study examining future lane requwemer.\t's and the Metro Region 12/1/2007 11/1/2006
Planning Daly Road to Henry Ruff) potential for pedestrian, nonmotorized and streetscape amenities.
Traffic & ) . . . ) C063 ) . . .
Safety Traffic Operations Studies Regionwide Oakland Contracted services for maintenance of Region ITS equipment MITS Center 2/28/2006 11/1/2006
Cong trucFlon Aggregate Inspection & Testing Various cosa Yarlous As-needed inspection for CPM projects Mt. Pleasant TSC 5/1/2007 12/15/2006
Engineering Counties
Construction Various routes within these four €084 Various
- ) Bridge Construction Engineering counties; Muskegon, Newaygo, h Various bridge rehabiliation projects Muskegon TSC 3/1/2007 12/1/2006
Engineering Counties
Oceana, and Ottawa
Construction Various routes within these four €084 Various
: ) Bituminous Pavement Inspection counties; Muskegon, Newaygo, ’ Various roadway rehabiliation projects Muskegon TSC 3/1/2007 12/1/2006
Engineering Counties
Oceana, and Ottawa
Design Road Design Surveys -75, Nine Mile Hill Rd. to Maple cor2 Hard surface elevations, culvert inverts, and utilities. North Region 2/1/2007 11/1/2006
Valley Rd. Roscommon
Design Road Design Surveys I_,75' Ogemaw/Roscommon County  C072 Hard surface elevations, culvert inverts, and utilities. North Region 3/1/2007 12/1/2006
Line to Maple Valley Rd. Roscommon
Design Roadway Rehabilitation & Rural M-59 €063 Bituminous resurfacing of M-59 from Opdyke to Crooks Road Oakland TSC 2/1/2007 11/1/2006
Freeways Oakland
. . . C084 Various . .
Design Road Design Surveys Various Counties As-needed design surveys Southwest Region 11/1/2006 10/1/2006
. . . C084 Various . .
Design Road Design Surveys Various Counties As-needed design surveys Southwest Region 12/1/2006 10/15/2006
Traffic & . . X C084 Various Develop project listings for the Southwest Region safety program, including initial project X
Safety Safety Studies Regionwide Counties identification, draft Time of Return (TOR) analysis, conceptual plan development and Southwest Region 12/15/2006 10/6/2006
formal TOR analysis.
Design Complex Urban Freeway Design North of 5 Mile Road/I-275 C082 Wayne Add turn lanes to reduce crashes Taylor TSC 3/1/2007 11/15/2006
;:;:It;& Traffic Signal Design North Region ggﬁ;‘ti\g”ous Signal Modernization Design for 18 Locations Traffic & Safety Support Division 11/20/2006 10/10/2006
;r;;:'t; & Traffic Signal Design Southwest Region ggﬁ;‘ti\g”ous Signal Modernization Design for 10 Locations Traffic & Safety Support Division 11/17/2006 10/10/2006
;r;;:'t; & Traffic Signal Design Metro Region C077 St Clair Signal Modernization Design for 10 Locations Traffic & Safety Support Division 11/17/2006 10/11/2006
Traffic & Pavement Marking Plans Statewide/Various Routes cosa Yarlous As—Needgd Pavement Marking Plan Review Assistance on Trunkline Traffic & Safety Support Division 1/10/2007 10/11/2006
Safety Counties Construction Plan Documents
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;:;:It;& Traffic Signal Design Grand Region ggﬁ;‘ti\g”ous Signal Modernization Design for 15 Locations Traffic & Safety Support Division 11/20/2006 10/13/2006
;:;:It;& Traffic Signal Design Superior Region ggﬁ;‘ti\g”ous Signal Modernization Design for 20 Locations Traffic & Safety Support Division 11/29/2006 10/16/2006
;:;:It; & Traffic Signal Operations North Region ggﬁ;‘ti\g”ous Traffic Signal Optimization for 147 Locations Traffic & Safety Support Division 1/20/2007 10/20/2006
;:;:It; & Traffic Signal Operations North Region ggﬁ;‘ti\g”ous Program Management Services for 147 Locations Traffic & Safety Support Division 1/20/2007 10/20/2006
Traffic & o . C040 ; .
Traffic Signal Design US-131 Design dual flashers at CR 612 and 571 for a detour route. Traverse City TSC 11/1/2006 10/1/2006
Safety Kalkaska
Other Geotechnical Engineering Services Various locations throughout region cosa Yarlous Collect pavement cores and soils analysis to assess performance of various University Region 1/1/2007 9/20/2006
Counties types of pavements
;r;;:'t; & Intelligent Transportation Systems Throughout University Region ggﬁ;‘ti\g”ous Develop master plan for ITS in the region University Region 11/1/2006 9/20/2006
;:;:It; & Traffic Signal Operations \l\//lirrlfr)s: Icc:)zatoms throughout C058 Monroe Updated corridor signal progression plan University Region 11/15/2006 9/20/2006
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